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New Jersey Department of Transportation 
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600 

  

Baseline Document Change Announcement 
 

 

HMA Sampling 

 

BDC11S-08 

 

August 26, 2011 

 

SUBJECT: Revision to Subparts 401.03.05, 902.03.03, 902.04.03, 902.06.03, and 903.05.04 of 

the 2007 Standard Specifications for Road and Bridge Construction 

 

 

Subpart 401.03.05 has been revised to specify an application of tack coat for better HMA adherence.  

Subparts 902.03.03, 902.04.03 and 902.06.03 have been revised for increasing the lot size for 

sampling. Also, Subpart 903.05.04 is revised to eliminate testing for chloride permeability at 28 

days. 
 

The following revisions have been incorporated in Standard Input, SI2007 as of August 26, 

2011. 
 

401.03.05  Core Samples 

THE LAST SENTENCE OF THE 2ND PARAGRAPH IS CHANGED TO THE FOLLOWING: 

Apply an even coating of tack coat to sides of the hole.  Place HMA in maximum lifts of 4 inches in the hole and 

compact each lift.  Ensure that the final surface  is 1/4 inch above the surrounding pavement surface. 

902.03.03  Sampling and Testing 

THE SECOND PARAGRAPH IS CHANGED TO: 

During production, the ME will take one random acceptance sample from each 700 tons of production to verify 

composition.  Conduct air voids and draindown tests as directed by the ME. 

902.04.03  Sampling and Testing 

THE SECOND PARAGRAPH IS CHANGED TO: 

During production, the ME will take one random acceptance sample from each 700 tons of production to verify 

composition.  Conduct draindown tests as directed by the ME. 

902.06.03  Sampling and Testing 

THE SECOND PARAGRAPH IS CHANGED TO: 

During production, the ME will take one random acceptance sample from each 700 tons of production to verify 

composition.  Conduct draindown tests as directed by the ME. 
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903.05.04 Control and Acceptance Testing Requirements 

THE SUPERSCRIPT REFERENCE NO. 4 UNDER TABLE 903.05.04-1 IS CHANGE TO: 
 

4. For chloride permeability testing, the ME will mold 4 additional cylinders, taking 2 cylinders each from 2 randomly selected 

delivery trucks for testing at 56-days. 

 

THE FOURTH PARAGRAPH IS CHANGED TO: 

If, upon testing at 56 days, 1 or more individual test results exceed 2000 coulombs, the RE may: 

1. Require that the Contractor remove and replace the defective lot, or  

2. Allow the Contractor to submit a corrective action plan for approval.  

 

 

 

Implementation Code   R  (ROUTINE) 

 

Changes must be implemented in all applicable Department projects scheduled for Final Design 

Submission at least one month after the date of the BDC announcement.  This will allow designers to 

make necessary plan, specifications, and estimate/proposal changes without requiring the need for an 

addenda or postponement of advertisement or receipt of bids. 
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